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A. CHANGES TO SPECIFICATIONS:

1. Project Table of Contents – Add the following sections:
01010 – CONTRACT CONSIDERATIONS
01500 – TEMPORARY CONSTRUCTION FACILITIES

2. Bidding Schedule.-  The Bidding Schedule shall be voided and the accompanying new Bidding
Schedule, bearing the notation "ACCOMPANYING AMENDMENT NO. 0001 TO
SOLICITATION NO. DACA63-98-B-0067," shall be substituted therefor.

3. Section 01000
Change Completion of Work (calendar days) from 180 to 300*
* Subject to work restrictions in Section 02050.

Paragraph 1.1.2.1, Working Hours: Change to read: “Refer to Section 02050, Demolition.”

4. Add specification 01010, Contract Considerations, as attached.
5. Add specification 01500, Temporary Construction Facilities, as attached.
6. Modify specification section 01580, Bulletin Board and Project Sign,  change reference of “Fort

Worth District” to “Savannah District”.
7. In specification section, 02050, Demolition, add paragraph 1.8, Availability of Work Areas, to read:

“Areas in which the work is to be accomplished will be available in accordance with the following
schedule:

This phasing plan is written to accommodate the construction with as little disruption to the school
operations, classes and students as possible.  All of the work can be performed during the school
year with some of the work required to be performed during weekends, evenings, holidays or with
special arrangements with the User.  The Contractor shall plan and schedule his work forces as
necessary to meet this schedule.  All materials and equipment, required by this contract, shall be
fabricated and or delivered to meet the schedule.  Weekends, evenings, holidays and spring break
will be available to the Contractor to work, subject to adequate advance planning and scheduling
being provided.  All occupied (classrooms, offices, etc.) spaces disturbed during this time shall be
returned to their original condition prior to the beginning of the next days use.  No work can be
performed inside the classrooms during regular school hours of 0700 to 1500 daily, unless specific
arrangements are approved by the Contracting Officer.  No cutting or drilling shall be performed
during regular school hours. The User will not move furniture.  Therefore, the Contractor shall
anticipate working around some furniture.

Any specified construction duration time remaining after 15 August 1999 shall be used for
correcting deficiencies from the final inspection, completing close-out submittals and final clean-up.

Sequence of Work:
a. Work associated with the removal of the Heating, Ventilation, and Air-Conditioning of the

School that renders the system inoperable shall be limited to summer months when the building
is unoccupied.  Contractor shall coordinate with the school schedule for summer work.

b. Unless otherwise indicated, the Contractor will be permitted to work in all three schools
simultaneously.

c. Any work that requires a power outage that will disrupt any area of the school shall be
completed after school hours or when school is not in session.
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8. Section 15653, Air Conditioning System (Unitary Type), Page, 12 paragraph 2.12 Temperature
Controls, Change “15951 DIRECT DIGITAL CONTROL FOR HVAC” to read “15950
HEATING, VENTILATING AND AIR CONDITIONING (HVAC) CONTROL SYSTEMS”.

9. Section 15950, HEATING, VENTILATING AND AIR CONDITIONING (HVAC) CONTROL
SYSTEMS, page 11, paragraph 2.8 delete the brackets “[   ]”in sentence, “without tools” to be part
of sentence.

10. Section 15950, HEATING, VENTILATING AND AIR CONDITIONING (HVAC) CONTROL
SYSTEMS, page 11, paragraph 2.8.3 delete the brackets “[   ]”in sentence, “and manual reset” to
be part of sentence.

B. CHANGES TO DRAWINGS:

1. Sheet M1.3, Change the following:
In “Talented & Gifted Program” – change supply CFM from”1145” to “1445”.

In “Reading Resource Room” – change supply CFM from “225” to “600”.

2. Sheet M1.5, Change the following in “ROOFTOP MULTIZONE UNIT SCHEDULE”;
MZ-1 Total CFM change from “9,140” to “9,540”.

MZ-2 Total CFM change from “14,125” to “14,350”.

3. Sheet M3.2, Add the following in “SPLIT SYSTEM AIR CONDITIONER SCHEDULE”;
Line “Filters (Qty/size)” add to “AHU-1” Column: “(1)24”x24”x2” (30% EFF.)”.

4. Sheet E1.3
On detail B, add the following to Note 2, Transformers shall be delivered to the Contracting Officer.

On detail C, all insulators shall be indicated as new.

5. Sheet E1.4
Delete the phrase “Fused at 225A” from panels “DPA” & “DPB”.

6. Sheet E2.3
Add Note C to Electrical Riser Diagram General Note, to read “All equipment in dashed lines is to
be removed.”

7. Sheet E2.4
All unused circuits are “spaces”.

8. Sheet E3.3
Add existing panel “RP7” to Electrical Closet C157.  Panel location is on same wall and to the east.

9. Sheet E3.6
Delete “Fused at 225A” from panels “DPA” and “DPB”.

Serve panel “CP-3” from panel “DPA”.
Serve panel “CP-14” from panel “DPB”.
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00010-3

             D.O.D. Schools, Projects: Hood Street, Pierce Terrace, and
             Pinckney Elementary Schools                          (Title)
             Fort Jackson, South Carolina                        (Location)

                                           Solicitation No. DACA63-98-B-0067

                             BIDDING SCHEDULE 
                        (To be attached to SF 1442)

BASE BID:  All work required by the plans and specifications exclusive of
work required by Option Bid Items.                                         
 Item                                                    Unit              
  No.         Description           Quantity     Unit    Price    Amount   

0001 D.O.D. Schools, Projects:  Hood Street, Pierce Terrace, and Pinckney
Elementary Schools; all work described on the plans and
specifications

                                      Job     Sum    ***     $________
____________________________________________________________________________

                                                  TOTAL BASE BID  $________

0002  OPTION NO. 1:  Additional cost for all work required by the plans and
specifications for Hood Street School not included in base bid.              

                   OPTION NO. 1  $________

0003  OPTION NO. 2:  Additional cost for all work required by the plans and
specifications for Pierce Terrace School not included in base bid.           
   

                   OPTION NO. 2  $________

0004  OPTION NO. 3:  Additional cost for all work required by the plans and
specifications for Pinckney School not included in base bid.               

                   OPTION NO. 3  $________
                                                    
____________________________________________________________________________

           TOTAL BASE BID (BASE BID PLUS OPTION NOS. 1 THRU 3) $___________
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                                           Solicitation No. DACA63-98-B-0067

                             BIDDING SCHEDULE (cont)

NOTES: 
 
1.  ARITHMETIC DISCREPANCIES  (EFARS 14.406-2)
 

(a)  For the purpose of initial evaluation of bids, the following will
be utilized in resolving arithmetic discrepancies found on the face of the
bidding schedule as submitted by bidders: 
 

(1) Obviously misplaced decimal points will be corrected; 
 

(2) In case of discrepancy between unit price and extended price,
the unit price will govern; 

 
(3) Apparent errors in extension of unit prices will be

corrected; and 
 

(4) Apparent errors in addition of lump-sum and extended prices
will be corrected. 

 
(b)  For the purposes of bid evaluation, the Government will proceed on

the assumption that the bidder intends his bid to be evaluated on the basis
of the unit prices, extensions, and totals arrived at by resolution of
arithmetic discrepancies as provided above and the bid will be so reflected
on the abstract of bids.  
 
   (c)  These correction procedures shall not be used to resolve any
ambiguity concerning which bid is low.

2.  If a modification to a bid based on unit prices is submitted, which
provides for a lump sum adjustment to the total estimated cost, the
application of the lump sum adjustment to each unit price in the bid
schedule must be stated.  If it is not stated, the bidder agrees that the
lump sum adjustment shall be applied on a pro rata basis to every unit price
in the bid schedule. 
 
3.  Bidders must bid on all items. 
 
4. Costs attributable to Division 01 - General Requirements are assumed to
be prorated among bid items listed.

5.  Responders are advised that this requirement may be delayed, cancelled
or revised at any time during the solicitation, selection, evaluation,
negotiation and/or final award process based on decisions related to DOD
changes in force structure and disposition of the Armed Forces.

6.  For the purpose of this solicitation, the word "item" shall be
considered to mean "schedule" as used in Provision 52.214-0019, CONTRACT
AWARD--SEALED BIDDING--CONSTRUCTION, in Section 00100 INSTRUCTIONS,
CONDITIONS, AND NOTICES TO BIDDERS, excluding additives, deductives, or
optional items.
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            Solicitation No. DACA63-98-B-0067

BIDDING SCHEDULE (cont) 

NOTES:  (cont)

7.  EVALUATION OF OPTIONS (JUL 1990) (FAR 52.217-5)

Except when it is determined in accordance with FAR 17.206(b) not to be
in the Government's best interests, the Government will evaluate offers for
award purposes by adding the total price for all options to the total price
for the basic requirement.  Evaluation of options will not obligate the
Government to exercise the option(s).

8.  OPTION FOR INCREASED QUANTITY - SEPARATELY PRICED LINE ITEM (MAR 1989)
     (FAR 52.217-7)

The Government may require the completion of the numbered line item,
identified in the Bidding Schedule as an option item, in the quantity and at
the price stated in the Bidding Schedule.  The Contracting Officer may
exercise the option by written notice to the Contractor within the period
specified in the Bidding Schedule.  Completion of added items shall continue
at the same schedule as the Base Bid unless otherwise noted in the SPECIAL
CONTRACT REQUIREMENTS, paragraph 1 entitled COMMENCEMENT, PROSECUTION AND
COMPLETION OF WORK.

9.  The Government reserves the right to exercise the option(s) either
singularly or in any combination for up to 90 calendar days after award of
the Base Bid without an increase in the Offeror's Bid Price.
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SECTION 01010

[AM#1]CONTRACT CONSIDERATIONS

PART 1 GENERAL

1.1 CONTRACTOR ACCESS AND USE OF THE PREMISES

1.1.1 Commencement of Work

The Contractor should duly note that commencement of work as indicated
in section 01000 CONSTRUCTION SCHEDULE does not necessarily indicate
that the facility will be available for normal construction operations.
Reference the remainder of these specifications for phasing, additional
contract time, and availability of work criteria.

1.1.2 Station and Activity Regulations

Ensure that Contractor personnel employed on the Station become
familiar with and obey Station and Activity regulations.  Keep within
the limits of the work areas and avenues of ingress and egress.  Do not
enter restricted areas unless required to do so and until cleared for
such entry.  The Contractor’s equipment shall be clearly marked for
identification.

1.1.3 Working Hours

1.1.3.1 Access Allowed

In facilities where Contractor will be permitted access to selected
area inside the occupied facility, regular working hours shall
consist of an 8.5 hour period between 7:30 and 4:00 pm, Monday
through Friday, excluding Government holidays unless otherwise
specified herein.

1.1.3.2 No Access Allowed

In facilities where Contractor will not be allowed access inside the
occupied facility, regular working hours shall consist of an 8.0
hour period between 3:00 and 11:00 pm, Monday through Friday,
excluding Government holidays unless otherwise specified herein.

1.1.4 Work Outside Regular Hours

Work performed during hours outside of regular hours is subject to
Contracting Officer approval.  Contractor shall make application 7
calendar days prior to such work to facilitate arrangements to be made
by the Government for inspecting work in progress.  Application shall
give the specific dates, hours, locations, type of work to be
performed, contract number and project title.

1.1.5 Utility Cutovers
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Contractor shall make effort to exact any required utility cutovers
outside of regular working hours to minimize any impact in occupied
facilities.

1.2 SPECIAL REQUIREMENTS FOR OCCUPIED BUILDINGS

The work under this contract requires special attention to the
scheduling and conduct of the work in connection with existing building
operations.

1.2.1 Interruptions

Contractor shall identify on the construction schedule any activity or
factor with potential to create interruption to the normal operation of
the building.

1.2.2 Life Safety and Egress

During any time the building is occupied, all code requirements for
life safety and building egress/evacuation must be maintained.

1.2.3 Security

The existing buildings and their contents must be kept secure at all
times.  Contractor will provide and install temporary closures as
required to maintain physical security of the building and contents as
directed by the Contracting Officer.

1.2.4 Noise

The Contractor shall be aware of and recognize the fact that he is
working in occupied building facilities and should apply conscientious
effort to minimize noise in areas where it could be detrimental to
building operations (e.g. adjacent to occupied classrooms).  If it is
judged that normal contractor operations would create noise of a level
that would be detrimental to these operations, that portion of the work
should be performed outside the hours of building occupancy.

1.2.5 Dust Covers

Contractor shall provide temporary dust covers or protective enclosures
to protect any furnishings, equipment or materials that are not
required to be relocated during construction in any area.  Covers or
enclosures shall also be provided to protect existing construction that
is to remain.

1.2.6 Furnishings and Equipment

In areas where furniture or equipment relocation that will not be
performed by the user is required to perform the required work,
Contractor shall relocate movable items away from the working area,
protect the furniture or equipment, or replace items damaged.  The
areas that users will facilitate furniture relocation are identified
elsewhere in these specifications.  Items shall be relocated to their
original position following the completion of the work.  Leave attached
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items in place and protect them from damage, or temporarily disconnect,
relocate, protect and reinstall them upon completion of the work.  All
items must be fully operational as certified by the appropriate
authority upon completion of the work.

1.2.7 Conduct and Dress

Workers shall be properly attired at all times.  Full length pants (no
shorts),  shirts (tee-shirt minimum), and proper shoes (no thongs,
flip-flops or open toed sandals) are required.  These criteria do not
release Contractor responsibility from more stringent safety and dress
criteria, however.  Logos, slogans or other adornment of clothing that
could be considered to be offensive to minors are prohibited.  No
smoking will be permitted in the buildings.  Smoking will be permitted
only in designated outdoor areas.  The contractor shall ensure that all
lunch and breaktime debris are contained and removed from the project
site at the end of each break or lunch period and disposed of properly.
The contractor shall confine his personnel to the area within which the
work is being performed.  Profanity is strictly forbidden.  The utmost
courtesy shall be extended to the building occupants at all times.
Conversation with occupants shall be limited to and pertain to the work
at hand.  All privately owned vehicles shall be parked in the
contractor storage and staging area.  Lights shall be turned off and
doors and windows shall be locked after work in buildings following
regular work hours.

1.2.8 Use of Building Facilities and Equipment

No items in the facilty are to be used by the Contractor ‘s personnel.
Brooms, vacuums, cleaning supplies, telephones, restrooms, cafeteria
facilites, etc. shall not be used by the Contractor’s personnel.

1.2.9 Restoration of Occupied Spaces

In the event that work has been performed in occupied spaces outside of
regular work hours,   the Contractor shall restore the space to its
prior, occupiable and usable condition prior to conclusion of the days
work.  The space shall be available for use without restriction or
interference the following day.  All tools, supplies, materials, and
equipment shall either be removed from the premises, or stored in such
a manner as not to interfere with the facilities normal operations,
subject to prior approval of the Contracting Officer.  All dust and
debris shall be removed from occupied spaces prior to the conclusion of
work for the day.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

 -- End of Section --
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SECTION 01500

[AM#1] TEMPORARY CONSTRUCTION FACILITIES
02/97

1.1   GENERAL REQUIREMENTS

1.1.1   Site Plan

The Contractor shall prepare a site plan indicating the proposed location 
and dimensions of any area to be fenced and used by the Contractor, the 
number of trailers to be used, avenues of ingress/egress to the fenced area 
and details of the fence installation.  Any areas which may have to be 
graveled to prevent the tracking of mud shall also be identified.  The 
Contractor shall also indicate if the use of a supplemental or other 
staging area is desired.

1.1.2   Identification of Employees

The Contractor shall be responsible for furnishing to each employee, and 
for requiring each employee engaged on the work to display, identification 
as approved and directed by the Contracting Officer.  Prescribed 
identification shall immediately be delivered to the Contracting Officer 
for cancellation upon release of any employee.  When required, the 
Contractor shall obtain and provide fingerprints of persons employed on the 
project.  Contractor and subcontractor personnel shall wear identifying 
markings on hard hats clearly identifying the company for whom the employee 
works.

1.1.3   Employee Parking

Contractor employees shall park privately owned vehicles in an area 
designated by the Contracting Officer.  This area will be within reasonable 
walking distance of the construction site.  Contractor employee parking 
shall not interfere with existing and established parking requirements of 
the military installation.

1.2   AVAILABILITY AND USE OF UTILITY SERVICES

1.2.1   Payment for Utility Services

The Government will make all reasonably required utilities available to the 
Contractor from existing outlets and supplies, as specified in the 
contract.  The amount of each utility service consumed shall be free to the 
Contractor.  The Contractor shall carefully conserve any utilities 
furnished without charge.

1.2.2   Meters and Temporary Connections

The Contractor, at its expense and in a manner satisfactory to the 
Contracting Officer, shall provide and maintain necessary temporary 
connections and distribution lines.

1.2.5   Sanitation

The Contractor shall provide and maintain, within the construction area, 
minimum field-type sanitary facilities approved by the Contracting Officer. 
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 Government toilet facilities will not be available to Contractor's 
personnel.

1.2.6   Telephone

The Contractor shall make arrangements and pay all costs for telephone 
facilities desired.

1.4   PROTECTION AND MAINTENANCE OF TRAFFIC

Measures for the protection and diversion of traffic, including the 
provision of watchmen and flagmen, erection of barricades, placing of 
lights around and in front of equipment and the work, and the erection and 
maintenance of adequate warning, danger, and direction signs, shall be as 
required by the State and local authorities having jurisdiction.  The 
traveling public shall be protected from damage to person and property.  
The Contractor's traffic on roads selected for hauling material to and from 
the site shall interfere as little as possible with public traffic.  The 
Contractor shall investigate the adequacy of existing roads and the 
allowable load limit on these roads.  The Contractor shall be responsible 
for the repair of any damage to roads caused by construction operations.

1.4.2   Barricades

The Contractor shall erect and maintain temporary barricades to limit 
public access to hazardous areas.  Such barricades shall be required 
whenever safe public access to paved areas such as roads, parking areas or 
sidewalks is prevented by construction activities or as otherwise necessary 
to ensure the safety of both pedestrian and vehicular traffic.  Barricades 
shall be securely placed, clearly visible with adequate illumination to 
provide sufficient visual warning of the hazard during both day and night.

1.5   CONTRACTOR'S TEMPORARY FACILITIES

1.5.1   Administrative Field Offices

The Contractor shall provide and maintain administrative field office 
facilities within the construction area at the designated site.  Government 
office and warehouse facilities will not be available to the Contractor's 
personnel.

1.5.2   Storage Area

The Contractor shall construct a temporary 6 foot high chain link fence 
around trailers and materials.  Fence shall have either 1.06 inch wide 
fiberglass filler strips installed vertically or nylon or polyester vision 
netting installed on inside of fencing.  Fence posts may be driven, in lieu 
of concrete bases, where soil conditions permit.  Trailers, materials, or 
equipment shall not be placed or stored outside the fenced area unless such 
trailers, materials, or equipment are assigned a separate and distinct 
storage area by the Contracting Officer away from the vicinity of the 
construction site but within the military boundaries.  Trailers, equipment, 
or materials shall not be open to public view with the exception of those 
items which are in support of ongoing work on any given day.  Materials 
shall not be stockpiled outside the fence in preparation for the next day's 
work.  Mobile equipment, such as tractors, wheeled lifting equipment, 
cranes, trucks, and like equipment, shall be parked within the fenced area 
at the end of each work day.

SECTION 01500  Page 2
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1.5.4   Appearance of Trailers

Trailers utilized by the Contractor for administrative or material storage 
purposes shall present a clean and neat exterior appearance and shall be in 
a state of good repair.  Trailers which, in the opinion of the Contracting 
Officer, require exterior painting or maintenance will not be allowed on 
the military property.

1.5.5   Maintenance of Storage Area

Fencing shall be kept in a state of good repair and proper alignment.  
Should the Contractor elect to traverse, with construction equipment or 
other vehicles, grassed or unpaved areas which are not established 
roadways, such areas shall be covered with a layer of gravel as necessary 
to prevent rutting and the tracking of mud onto paved or established 
roadways; gravel gradation shall be at the Contractor's discretion.  Grass 
located within the boundaries of the construction site shall be mowed for 
the duration of the project.  Grass and vegetation along fences, buildings, 
under trailers, and in areas not accessible to mowers shall be edged or 
trimmed neatly.

2.5.7   Trailer-Type Mobile Office

The Contractor may, at its option, furnish and maintain a trailer-type 
mobile office acceptable to the Contracting Officer and providing as a 
minimum the facilities specified above.  The trailer shall be securely 
anchored to the ground at all four corners to guard against movement during 
high winds.

1.5.7   Security Provisions

Adequate outside security lighting shall be provided at the Contractor's 
temporary facilities.  The Contractor shall be responsible for the security 
of its own equipment; in addition, the Contractor  shall notify the 
appropriate law enforcement agency requesting periodic security checks of 
the temporary project field office.

1.7   PLANT COMMUNICATION

Whenever the Contractor has the individual elements of its plant so located 
that operation by normal voice between these elements is not satisfactory, 
the Contractor shall install a satisfactory means of communication, such as 
telephone or other suitable devices.  The devices shall be made available 
for use by Government personnel.

1.8   TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date 
established for commencement of work, the Contractor shall furnish and 
erect temporary project safety fencing at the work site.  The safety 
fencing shall be a high visibility orange colored, high density 
polyethylene grid or approved equal, a minimum of 42 inches high, supported 
and tightly secured to steel posts located on maximum 10 foot centers, 
constructed at the approved location.  The safety fencing shall be 
maintained by the Contractor during the life of the contract and, upon 
completion and acceptance of the work, shall become the property of the 
Contractor and shall be removed from the work site.

1.9   TEMPORARY PARTITIONS
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Prior to the start of any demolition or construction activities, the 
Contractor shall construct temporary partitions to separate demolition and 
construction activity areas from areas of the building to be occupied by 
the user during these activities.  The partitions shall be air tight, shall 
prevent the passage of dust and shall be filled with sound insulation 
between framing members.  Framing members shall be wood or metal studs, 
minimum 3-1/2 inches thick and shall be spaced at a maximum of 24 inches on 
center.  The side of the partition facing the user occupied area shall be 
covered with a minimum of 3/8 inch thick plywood, oriented strand board or 
1/2 inch thick gypsum wall board.  Temporary partitions shall not be 
removed until approved by the Contracting Officer.

1.9   CLEANUP

Construction debris, waste materials, packaging material and the like shall 
be removed from the work site daily.  Any dirt or mud which is tracked onto 
paved or surfaced roadways shall be cleaned away.  Materials resulting from 
demolition activities which are salvageable shall be stored within the 
fenced area described above or at the supplemental storage area.  Stored 
material not in trailers, whether new or salvaged, shall be neatly stacked 
when stored.

1.10   RESTORATION OF STORAGE AREA

Upon completion of the project and after removal of trailers, materials, 
and equipment from within the fenced area, the fence shall be removed and 
will become the property of the Contractor.  Areas used by the Contractor 
for the storage of equipment or material, or other use, shall be restored 
to the original or better condition.  Gravel used to traverse grassed areas 
shall be removed and the area restored to its original condition, including 
top soil and sodding as necessary.

PART 2   PRODUCTS

Not Applicable

PART 3   EXECUTION

Not Applicable

        -- End of Section --
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